

Table of Contents

EXECUTIVE SUMMARY.....	1
1.0 TECHNICAL APPROACH, FACTOR 1 [L.6; M.8; C.1-8; APPENDICES 1,2; B.; E.2; F; H.8,9]	7
1.1 BACKGROUND [L.6; M.8; C.1]	9
1.1.1 Collaboration with Interested and Affected Parties [C.1.3].....	10
1.1.1.1 ICANN model.....	13
1.1.1.2 Internet Engineering Task Force (IETF) and Internet Architecture Board (IAB) ..	15
1.1.1.3 Regional Internet Registries (RIRs)	16
1.1.1.4 TLD Operators/Managers	17
1.1.1.5 Governments	19
1.1.1.6 Internet Community	20
1.1.2 Confidential Information [C.1.4]	21
1.2 CONTRACTOR REQUIREMENTS [L.6; M.8; C.2; E.2]	23
1.2.1 Prime Contractor [M.8; C.2.1; E.2; H.1.f]	23
1.2.1.1 ICANN and Subcontracts.....	24
1.2.1.2 ICANN Profile	24
1.2.1.3 ICANN Primary Operations and Systems	24
1.2.1.4 Contractor and Government Inspections [E.2; H.1.f]	24
1.2.2 Personnel, Material, Equipment, Services, Facilities [M.8; C.2.2]	25
1.2.2.1 Personnel, Material, Equipment, Services, and Facilities at No Cost	25
1.2.2.2 Due Diligence in Hiring.....	26
1.2.3 Contractor Fees [M.8; C.2.3]	26
1.2.3.1 ICANN Will Not Charge the Government	27
1.2.3.2 ICANN Will Not Charge Fees in First Year	27
1.2.3.3 Fees Beyond the First Year	27
1.2.3.4 Submission of Proposed Fees	27
1.2.4 Contractor Performance [M.8; C.2.4].....	27
1.2.4.1 ICANN Will Treat Each fo the IANA Functions with Equal Priority Promptly and Efficiently	28
1.2.5 Separation of Policy Development and Operational Roles [M.8; C.1.3; C.2.5].....	37
1.2.5.1 Ensuring staff will not initiate, advance, or advocate policy	39
1.2.5.2 Responding to requests for information from interested and affected parties ..	39
1.2.5.3 Requesting guidance or clarification from interested and affected parties	40
1.2.6 Transparency and Accountability [M.8; C.1.3; C.2.6].....	40
1.2.6.1 Developing user instructions	41
1.2.6.2 Posting on a website.....	42
1.2.6.3 Collaboration with Stakeholders	42
1.2.7 Responsibility and Respect for Stakeholders [M.8; C.1.3; C.2.7]	43
1.2.7.1 Developing Processes for Documenting the Source of Policies and How They Are Applied.....	44
1.2.7.2 Posting Processes on a Website	45
1.2.7.3 Post via Website	45

CONFIDENTIAL & BUSINESS PROPRIETARY

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal.

1.2.7.4	Collaboration with Stakeholders	45
1.2.8	Performance Standards [M.8; C.1.3; C.2.8; C.2.9]	46
1.2.8.1	Develop Performance Standards for SOW C.2.9	47
1.2.8.2	Post Via a Website	57
1.2.8.3	Collaboration with Stakeholders	58
1.2.9	Internet Assigned Numbers Authority (IANA) Functions [M.8; C.2.9]	58
1.2.9.1	Coordinate the Assignment of Technical Protocol Parameters Including the Management of the Address and Routing Parameter Area (ARPA) TLD [M.8; C.2.9.1]	58
1.2.9.2	Administrative Functions Associated with Root Zone Management	111
1.2.9.3	Allocate Internet Numbering Resources [M.8; C.2.9.3]	169
1.2.9.4	Other Services [M.8; C.2.9.4]	190
1.2.10	Performance Exclusions [M.8; C.2.10]	193
1.2.11	Final Inspection [M.8; C.2.11].....	194
1.2.12	Key Personnel [M.8; C.2.12.a,b]	196
1.2.12.1	Key Personnel Requirements.....	196
1.2.12.2	Program Manager [C.2.12.a]	197
1.2.12.3	Other Key Personnel [C.2.12.b]	199
1.3	SECURITY REQUIREMENTS [L.6; M.8; C.3]	203
1.3.1	Secure Systems [M.8; C.3.1]	203
1.3.1.1	Install and Operate Communications Systems with Security Practices	203
1.3.1.2	Authenticated Communications	204
1.3.1.3	Information Systems Documentation.....	204
1.3.2	Secure Systems Notification [M.8; C.3.2].....	209
1.3.2.1	Notification of Outages.....	209
1.3.3	Secure Data [M.8; C.3.3]	209
1.3.4	Security Plan [M.8; C.3.4; F4]	210
1.3.4.1	Security Plan Management Process	210
1.3.4.2	The Structure of the Security Plan	211
1.3.4.3	Delivery of Plan	211
1.3.5	Director of Security [M.8; C.3.5; H.8]	211
1.3.5.1	Director of Security Role and Responsibilities.....	212
1.3.5.2	Personnel Changes.....	212
1.3.5.3	Key Person.....	212
1.4	PERFORMANCE METRIC REQUIREMENTS [M.8; C.4]	213
1.4.1	Meetings [M.8; C.4.1].....	214
1.4.2	Monthly Performance Progress Report [M.8; C.4.2]	214
1.4.3	Root Zone Management Dashboard (C.4.4)	221
1.4.4	Performance Standards Report [M.8; C.4.4].....	225
1.4.5	Customer Service Survey [M.8; C.4.5].....	229
1.4.6	Final Report [M.8; C.4.6]	231
1.4.7	Inspection and Acceptance [M.8; C.4.7]	231
1.5	AUDIT REQUIREMENTS [M.8; C.5]	233

CONFIDENTIAL & BUSINESS PROPRIETARY

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal.

1.5.1 Audit Data [M.8; C.5.1; F.4]	233
1.5.1.1 Retain Records	234
1.5.1.2 Delivery of Audit Record	234
1.5.2 Root Zone Management Audit Data [M.8; C.5.2; F.4]	234
1.5.2.1 Deliverable	235
1.5.3 External Auditor [M.8; C.5.3]	235
1.5.4 Inspection and Acceptance [M.8; C.5.4]	235
1.6 CONFLICT OF INTEREST REQUIREMENTS [L.6; M.8; C.6; H.9]	237
1.6.1 Managing Conflicts [M.8; C.6.1]	238
1.6.1.1 Measures of Avoid Compromising Contract Performance.....	238
1.6.1.2 Conflict of Interest Policy.....	240
1.6.2 Conflict of Interest Officer, Roles and Responsibilities [M.8; C.6.2.1-5]	241
1.6.2.1 Distribution of Policy.....	242
1.6.2.2 Certification.....	243
1.6.2.3 Update Certification.....	244
1.6.2.4 Report	245
1.6.3 Response to Organizational Conflict of Interest (C.6.2.5; H.9)	245
1.6.4 List of Current and Past Contracts (M.8).....	248
1.7 CONTINUITY OF OPERATIONS [L.6; M.8; C.7.1,3]	249
1.7.1 Continuity of Operations [M.8; C.7.1].....	250
1.7.2 Contingency and Continuity of Operations Plan [M.8; C.7.2].....	251
1.7.2.1 Develop and Implement a CCOP.....	252
1.7.2.2 Update and Test Plan.....	254
1.7.2.3 Collaborate with NTIA and the Root Zone Maintainer, et al., as Enumerated in Section C.1.3, to Develop and Implement a CCOP for the IANA Functions.....	254
1.7.2.4 Submission of CCOP	254
1.7.3 Transition to Successor Contractor [M.8; C.7.3].....	255
1.7.3.1 Transition Out Plan	255
1.7.3.2 Submission of Plan.....	255
1.8 PERFORMANCE EXCLUSIONS [M.8; C.8, C.2.10]	257
1.8.1 Authorization for Modifications.....	257
1.8.2 Material Changes.....	257
1.8.3 Performance of Root Zone Function	257
1.9 SPECIAL CONTRACT REQUIREMENTS.....	259
1.9.1 Audit and Records (H1)	259
1.9.2 Patent Rights – Ownership by the Contractor (H2)	259
1.9.3 Reserved	259
1.9.4 Rights in Data – Special Works (H4)	259
1.9.5 Rights in Data – Existing Works (H5)	259
1.9.6 Bankruptcy (H6).....	260
1.9.7 Printing (H7)	260
1.9.8 Key Personnel (H8)	260
1.9.9 Organizational Conflict of Interest (H9)	260

CONFIDENTIAL & BUSINESS PROPRIETARY

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal.

1.9.10 Restrictions Against Disclosure (H10)	260
1.9.11 Compliance With Laws (H11)	260
1.9.12 Harmless from Liability (H13)	260
1.9.13 Notice Requirement (H15)	260
1.9.14 Certification Regarding Terrorist financing Implementing Executive Order 13224 (H16)	260
2.0 FACTOR 2 MANAGEMENT APPROACH [L.6; M.8; H.3,5; C.C.2.12.A,B]	263
2.1 UNDERSTANDING THE MANAGEMENT REQUIREMENT	265
2.2 BRIEF HISTORY AND BACKGROUND OF ICANN [M.8]	267
2.3 ORGANIZATIONAL TEAM AND STRUCTURE [M.8; H.8; C.2.12A,B]	269
2.3.1 Organization Chart	270
2.3.1.1 Key Positions, Qualifications and Authorities [M.8; C.2.12.a and b; H.8]	271
2.4 MANAGEMENT PLAN AND ORGANIZATIONAL RESOURCES	277
2.4.1 Recruitment, Staffing and Retention Plan [L.6; M.8]	277
2.4.1.1 Retain Qualified Incumbent IANA Functions Workforce	278
2.4.1.2 Recruitment Plan	279
2.4.1.3 Hiring and Orientation Training	280
2.4.1.4 Retention Plan and Retention Statistics	280
2.4.1.5 Continuous Training and Development	282
2.4.2 Management Controls	282
2.4.3 Quality Management	283
2.4.4 Risk Management	284
2.4.5 Problem Resolution	285
2.4.6 Deliverables	286
2.5 RESUMES	289
3.0 PAST PERFORMANCE	305
3.1 INTRODUCTION	305
3.2 INTERNET CORPORATION FOR ASSIGNED NAMES AND NUMBERS (ICANN)	307
3.2.1 Brief Description	307
3.2.2 ICANN's Performance of Current Contract Directly Relevant to Proposed Effort	307
3.2.3 Additional Criteria	317
4.0 DOCUMENTATION DEMONSTRATING FULFILLMENT OF MANDATORY FACTOR M.3 [L.6; M.3]	319
4.1 ICANN – INCORPORATED AND ORGANIZED UNDER THE LAWS OF THE STATE OF CALIFORNIA AND THE UNITED STATES. [M.3.A,B,C]	321
4.2 ICANN PRIMARY OPERATIONS AND SYSTEMS	323
4.3 ICANN DEMONSTRATES AND DOCUMENTS THAT ALL PRIMARY OPERATIONS AND SYSTEMS WILL REMAIN WITHIN THE UNITED STATES	325

CONFIDENTIAL & BUSINESS PROPRIETARY

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal.